

Amendment #7 – Sewer Bursting Project

Exhibit B-3 – FEE SCHEDULE

Exhibit of Engineering Fee is summarized below:

Task Description	Fee (\$)
Task 1 Project Management	\$34,051
Task 2 Survey	\$121,106
Task 3 Hydraulic Analysis (Not Used)	-
Task 4 Design	\$119,835
Task 5 Coordination between City of Lawton and Financing Agency	\$2,114
Task 6 Bidding Services	\$15,921
Task 7 Construction Phase Services	\$87,137
Task 8 Environmental (Not Used)	-
Contingency	\$40,000
Total	\$420,163